SCOPE & FEE PROPOSAL

PLANNING & DESIGN SERVICES FOR XXXXXX PROJECT

ADDRESS: XXXX
PREPARED FOR: XXXX
30 APRIL 2025

Mountain Planning
A Human Habitats Company

Document Information

Issue Date	30 April 2025	**Prepared for**	xxxx
Prepared by	xxxx	**Reviewed by**	xxxx
Fee Proposal No.	12345	**Project No.**	12345

CONTENTS

1 Introduction 5

2 Scope of Works 6

3 Schedule of Fees 6

4 The Moutnain Planning Project Team 11

5 Conclusion 15

6 Terms of Agreement 17

1 Introduction

Explain the project as a reverse brief for the Client.

Add in general terms what the delivery items we are expecting to prepare.

Explain potential timeframes.

Add an image of the site or the project stages if and where applicable for reference.

2 Scope of Works

PLANNING EXAMPLE SCOPE

Standard Planning/UD Application Scope – to be amended as required.

Use Part A, Phase 1,2,3 as hierarchy where required.

2.1 PART X – PRE-LODGEMENT WORKS & COORDINATION

Tasks:

- Review relevant background material, planning controls and policy including current planning framework
- Seek fee proposals for architect/building designer, if required
- 1 x meeting with architect and client regarding scheme for the site
- 1 x review of concept plans for the site
- Arrange and attend 1 x Pre-Application meeting with Council
- Preparation of planning brief for the purpose of engaging external consultants
- Recommendations for external consultants as required
- Ongoing strategy advice to client
- Liaison with Council as required
- Review draft plans and external consultant reports and provide advice
- Discussions with project team as required

2.2 PART X – PLANNING APPLICATION

Tasks:

- Prepare Planning Report assessing the proposed development against all relevant planning provisions within the planning scheme
- Confirm cost of development and permit application fee from client
- Prepare Planning Permit Application form
- Collate and lodge planning permit application with the Council

2.3 PART X – POST-LODGEMENT COORDINATION

Tasks:

- Advocate for Development/Client as required
- Manage/organise consultant inputs post lodgement as required
- Organise and attend client meetings & other project meetings in response to any matters that arise post lodgement as required
- Provide timing advice to client to suit client program
- Respond to Council/Authority requests for further information

- Provide advice to client and project team as required
- Attend Council meetings & liaise with Council as required
- Review of planning decision and advice to client
- Undertake any reasonable steps necessary to achieve client objectives

2.4 MEETINGS

All meetings are at hourly rates unless specified in the scope.

2.5 OUT OF SCOPE

Tasks may include (but are not limited to) the following (to be set out at hourly rates or as agreed):

- Site inspections and meetings with the client, Council or other interested parties (other than those listed above)
- Any other relevant tasks as required outside of the above listed scope

DRONETECH EXAMPLE SCOPE

Use Part A, Phase 1,2,3 as hierarchy where required.

2.1 Phase 1 – Data Collection

Tasks include:

Assess site constraints and requirements for data capture, and prepare route to cover required areas;

Identify nearby reference points for confirmation of model positioning; and

Attend site to undertake UAV mission

2.2 Phase 2 – Data Preparation and Processing

Tasks Include:

- Download data from aircraft unit
- Compile 2D / 3D site models

2.3 Phase 3 – Preparation of Outputs

Generate an Existing Conditions Plan, including:

- AHD Contours with major and minor intervals;
- Nominal spot level/s for key locations if specified (or closest possible point return) and
- Key existing site features and structures for reference
- Provide in CAD and PDF formats for usage by various consultants as required

2.4 Out of Scope

Tasks may include (but are not limited to) the following (to be set out at hourly rates or as agreed):

- Any other relevant tasks related with the capture, modelling or outputting of spatial data, outside of the above listed scope.

3 Schedule of Fees

PLANNING EXAMPLE SCOPE

Typical Fee Schedule – to be amended as required.

PHASE & TASK	FEES (EXCL. GST)
Mobilisation Fee *Deposit credited against future works*	*$2,500*
Phase X – Pre-lodgement Works & Coordination	Hourly Rates
Phase X – Planning Application	$XXXX
Phase X – Post-Lodgement Coordination	Hourly Rates
Phase X – Post-Decision Condition Resolution	
Meetings *All meetings at hourly rates unless specified in the scope.*	Charged at hourly rates or as otherwise agreed.
Out of Scope *Additional tasks not detailed in the above list of services*	Charged at hourly rates or as otherwise agreed.

PHASE & TASK	FEES (EXCL. GST)
MOBILISATION FEE *Deposit credited against future works*	*$2,500*
PART A TOWN PLANNING & COORDINATION	
Phase 1 – Pre-Lodgement Works & Coordination	Hourly Rates
Phase 2 – Planning Application Lodgement	$XXXX
Phase 3 – Post-Lodgement Coordination	Hourly Rates
Phase 4 – Post-Decision Condition Resolution	Hourly Rates
MEETINGS *All meetings at hourly rates unless specified in the scope.*	Charged at hourly rates or as otherwise agreed.
OUT OF SCOPE *Additional tasks not detailed in the above list of services.*	Charged at hourly rates or as otherwise agreed.

4 Schedule of Fees

DRONETECH EXAMPLE SCOPE

Typical Fee Schedule – to be amended as required.

PHASE & TASK	FEES (EXCL. GST)
Mobilisation Fee *Deposit credited against future works*	*$2,500*
Phase X – Data Collection	$1,000
Phase X – Data Preparation and Processing	$ 500
Phase X – Preparation of Outputs	$2,000
Out of Scope *Additional Site Visits, Tasks or Meetings not detailed in the above list of services*	Charged at hourly rates or as otherwise agreed.

PHASE & TASK	FEES (EXCL. GST)
MOBILISATION FEE *Deposit credited against future works*	*$2,500*
PART A - DRONETECH DATA COLLECTION	
Phase 1 Data Collection ▪ Assess site constraints and requirements for data capture, and prepare route to cover required areas; ▪ Identify nearby reference points for confirmation of model positioning; and ▪ Attend site to undertake mission	$1,000
Phase 2 Data Preparation and Processing ▪ Download data from aircraft unit ▪ Compile 2D/3D site models	$ 500
Phase 3 Preparation of Outputs ▪ AHD Contours with major and minor intervals; ▪ Nominal spot level/s for key locations if specified (or closest possible point return); ▪ Key existing site features and structures for reference; & ▪ Provide in CAD and PDF formats for usage by various consultants as required.	$2,000
OUT OF SCOPE ▪ *Any additional Site Visits, Tasks or Meetings not detailed in the above list of services.*	*Charged at hourly rates or as otherwise agreed.*

5 The Mountain Planning Project Team

Project Team Structure

At Mountain Planning, we bring together Bushfire, DroneTech and Tourism and Alpine Planning specialists with one focus: delivering real outcomes in complex alpine and tourism contexts. We apply clear commercial thinking to every decision — driving approvals, unlocking constraints, and keeping projects moving.

Our Directors are hands-on from day one — shaping the path to approval, aligning stakeholders, and pushing strategy with confidence. We work across alpine resorts, townships, and high-risk landscapes, with a strong insight into government, land management, and statutory process.

We know how to work the system, not just navigate it — anticipating obstacles, managing risk, and keeping alpine projects on track. Each project team is structured to maintain momentum:

- Client Partner (Director) – accountable for strategy and outcomes
- Client Manager – leading delivery and client communication
- Job Manager – managing day-to-day execution

Your project is backed at every step — from site feasibility through to complex approvals. Alpine specialists. Relentless advocates. Trusted by Australia's most ambitious developers.

Meet the leaders dedicated to your project.

Client Partner	**Nick Vlahandreas - Director**
	Ryan brings a commercial lens to Mountain Planning's project portfolio. His background has been in leading complex rezonings and master plans that have unlocked value and streamlined the delivery of some of Australia's most challenging projects. While his current role is operational, Ryan's planning background ensures he remains hands-on in high-stakes projects — particularly where direct engagement with Authorities and Government stakeholders is required. Known for his clarity, strategy, and fierce client advocacy, Ryan is trusted to cut through regulatory complexity and maintain momentum.

Client Manager	**Joe Grech – Senior Associate**
	Joe is a commercially focused planner who brings sharp insight and momentum to complex alpine, tourism, and bushfire-prone projects. He's a recognised expert in bushfire planning and tourism developments. He plays a key role in delivering approvals in challenging and high-risk environments. Known for his clarity, tenacity, and strategic thinking, Joe delivers real outcomes where others stall. He frequently supports legal teams with solicitor briefings and case preparation, bringing a practical, outcome-driven mindset to every project.

Mountain Planning Project Team

*Copy and paste team members into **ONLY** to CP and CM roles in below table as required and **DELETE** this line.*

Client Partner	**Ryan O'Sullivan – CEO**
	Ryan brings a commercial lens to Mountain Planning's project portfolio. His background has been in leading complex rezonings and master plans that have unlocked value and streamlined the delivery of some of Australia's most challenging projects. While his current role is operational, Ryan's planning background ensures he remains hands-on in high-stakes projects — particularly where direct engagement with Authorities and Government stakeholders is required. Known for his clarity, strategy, and fierce client advocacy, Ryan is trusted to cut through regulatory complexity and maintain momentum.
Client Manager	**Tristan Andrews – Associate - DroneTech Expert**
	Tristan is an AILA Registered Landscape Architect with over a decade of experience delivering high-impact design outcomes across urban, civic, and infrastructure projects. At Mountain Planning, Tristan leads our DroneTech capability — bringing sharp spatial insight and technical precision to project planning and site analysis. He leverages drone data to inform bushfire assessments, landform modelling, and approval strategies. Tristan also brings a strong interest in landscape heritage, regularly collaborating to produce thoughtful, future-facing design responses across Victoria. His approach balances context and history with bold, practical thinking — creating landscape outcomes that are both respectful and commercially astute.

Ryan O'Sullivan
CEO

Ryan brings a commercial lens to Mountain Planning's project portfolio. His background has been in leading complex rezonings and master plans that have unlocked value and streamlined the delivery of some of Australia's most challenging projects.

While his current role is operational, Ryan's planning background ensures he remains hands-on in high-stakes projects — particularly where direct engagement with Authorities and Government stakeholders is required. Known for his clarity, strategy, and fierce client advocacy, Ryan is trusted to cut through regulatory complexity and maintain momentum.

Nick Vlahandreas
Director
Nick is a strategic advisor to developers and landowners; a client's partner in navigating the complexities of alpine, tourism, and bushfire-prone planning contexts. With over 25 years of experience, he knows how to unlock approvals in places where the rules are rigid and the path is rarely straightforward. He is a recognised expert in bushfire planning and known for cutting through bureaucracy, challenging delay-prone councils, and pushing projects forward with strategic clarity and commercial focus. He also brings practical insight into the use of drone technology to inform site analysis and support data-driven decision-making in complex environments.

Tristan Andrews
Associate – DroneTech
Tristan is an AILA Registered Landscape Architect with over a decade of experience delivering high-impact design outcomes across urban, civic, and infrastructure projects.

At Mountain Planning, Tristan leads our DroneTech capability — bringing sharp spatial insight and technical precision to project planning and site analysis. He leverages drone data to inform bushfire assessments, landform modelling, and approval strategies.

Tristan also brings a strong interest in landscape heritage, regularly collaborating to produce thoughtful, future-facing design responses across Victoria. His approach balances context and history with bold, practical thinking — creating landscape outcomes that are both respectful and commercially astute.

Joe Grech

Senior Associate

Joe is a commercially focused planner who brings sharp insight and momentum to complex alpine, tourism, and bushfire-prone projects. He's a recognised expert in bushfire planning and tourism developments. He plays a key role in delivering approvals in challenging and high-risk environments.

Known for his clarity, tenacity, and strategic thinking, Joe delivers real outcomes where others stall. He frequently supports legal teams with solicitor briefings and case preparation, bringing a practical, outcome-driven mindset to every project.

6 Conclusion

Thank you for inviting Human Habitats to submit this proposal to assist you with this project. We are confident we will contribute positively to the project and become a valuable member of your team.

If you have any questions regarding this proposal, we encourage you to contact us on (03) 9909 2202.

Yours sincerely

Nick Vlahandreas
Director

Ryan O'Sullivan
CEO

Delete the appropriate Directors Signatures. HH requires the director signatory to send the FP via email to the client and copy the assigned Client manager.

7 Terms of Agreement

All fees and hourly rates quoted exclude GST, expenses, and disbursements. Our trading terms are 14 days. The above fee proposal is quoted on this basis. GST is payable on the services supplied by Human Habitats. We will be issuing tax invoices as per the legislation and showing our ABN number and the GST component as a separate amount to our fees. Out of pocket expenses such as statutory fees, travel expenses, couriers, copying/printing etc., will be charged in addition to the above professional rates, with administration charges applied.

7.1 Hourly Rate Fee Schedule

- Director - $350-$500
- Associate Director - $340
- Senior Associate - $310-$330
- Associate - $270-$300
- Senior Planner & Designer - $220-$260
- Urban Planner, Urban Designer & Landscape Architect - $165-$210
- Assistant Planner & Assistant Designer - $110
- Administration Assistant - $90

7.2 Exclusions/Disbursements

Any tasks outside of the agreed scope will be subject to *hourly rate fees* [or scope variation]:

- Costs associated with applications to authorities;
- Work associated with Panels or Tribunals;
- Erecting public notification signs on site;
- All statutory fees (Council and State Government) with an administration mark-up of 10% for any authority fees that are paid by Human Habitats;
- General expenses and disbursements will be charged at cost (e.g. external printing, postage, travel, and couriers) with an administration mark-up of 10% where Human Habitats funds the cost;
- All and any meetings or other work not specified within an agreed scope;
- A1/A0 printing will be charged at $3.50-$10.00 per print; and
- A $15.00 administration, data, and mapping fee is applicable for invoices.

7.3 Other

7.3.1 Variations

Are defined as any additional works requested by the client, which are outside of the scope detailed in this fee variation.

7.3.2 Attribution

Human Habitats is to be credited accordingly for all cited, copied, reproduced, and published work in electronic and print media including marketing and internal presentation material.

7.3.3 Copyright

Human Habitats retain copyright in all documents and drawings prepared and, in any works, executed from those documents and drawings. Human Habitats grant the client a license to use the documents and drawings to produce the project for which they were intended conditional on the following:

- The license applies only to the site or to that part of the site to which the design relates; and
- Fees properly due have been paid.

7.3.4 Fee Schedule Revision

Our charge out rates will be reviewed on 30 June and 31 December, and may be varied as appropriate to take account of:

- Changes in salary levels commensurate with equivalent levels of skill and proficiency within the profession;
- Variations in salary costs resulting from determinations of authorities;
- Variations in overhead costs; and
- Market conditions.

Human Habitats reserves the right to change the experience category classification of project personnel during the currency of a commission to take account of promotions, performance, and responsibility.

7.3.5 Expiry

All Human Habitats Fee Proposals and Mobilisation Invoices expire after 3 months, unless otherwise notified.

7.3.6 Security

The client hereby authorises Human Habitats to lodge a caveat, at the client's cost, on the property in which the project is to be built as security for payment of any fees associated with this agreement.

7.3.7 Critical Dates

Where Human Habitats passes on documentation with critical dates to the Client or Client Representative, responsibility for recording and actioning such dates, then lies with that Client or Client Representative (Example builder or project manager).

7.4 Contact

Melbourne
Suite 414, 838 Collins Street, Docklands VIC 3008
T: 03 9909 2202
www.humanhabitats.com.au
info@humanhabitats.com.au

Brisbane
Level 6, 123 Eagle Street, Brisbane QLD 4000
T: 07 3778 5810
www.humanhabitats.com.au
info@humanhabitats.com.au

Wangaratta
80 Ovens Street, Wangaratta VIC 3677
T: 03 5713 7850
www.humanhabitats.com.au
info@humanhabitats.com.au

HUMAN HABITATS

FEE ACCEPTANCE

Job Details		
Job Number	xxxx	
Fee Proposal No.	xxxx	
Site Address	xxxx	
State	xxxx	
Project Contact		
Name		
Phone Number		
Email		
How did you hear about us?		
Please Specify		
Billing Information & Terms		
Monthly Invoicing Due Date		
Invoicing Terms		
Billing Contact		
Accounts Phone | Email		
Entity Name | Type		
ABN/ACN		
Business Name | Address		
Billing Address		
Type of Entity		
Signature | Date		
Name		

As the client, or the duly authorised representative of the client, it is understood that in accepting this fee proposal, we accept the terms of business for invoices issued by The Trustee for HUMAN HABITATS UNIT TRUST as outlined in this proposal.

Mountain Planning
A Human Habitats Company